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Contract No. 8-07-20-W1531

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
VENTURA RIVER PROJECT, CALIFORNIA

CONTRACT BETWEEN THE UNITED STATES OF AMERICA AND
THE CASITAS MUNICIPAL WATER DISTRICT
FOR THE REPAYMENT OF FUNDS EXPENDED FOR THE FEDERALLY
PERFORMED SAFETY OF DAMS ACT MODIFICATION PROGRAM
AT THE CASITAS DAM AND RESERVOIR

THIS CONTRACT, made this day of , 20 ,in

pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory thereof or
supplementary thereto, including, but not limited to, the Reclamation Safety of Dams Act of
November 2, 1978 (92 Stat. 2471), as amended August 28, 1984 (92 Stat. 1481),
October 27, 2000 (114 Stat. 1441), January 10, 2002 (115 Stat. 2230), and December 3, 2004
(118 Stat. 2627) and supplemented, hereinafter referred to as the “SOD Act”, all collectively
hereinafter referred to as the Federal Reclamation laws, between the UNITED STATES OF
AMERICA, hereinafter referred to as the United States, acting through the Regional Director,
Mid-Pacific Region, Bureau of Reclamation, hereinafter called the Contracting Officer, and the
CASITAS MUNICIPAL WATER DISTRICT, hereafter referred to as Casitas, a public agency of
the State of California, duly organized, existing, and acting pursuant to the laws thereof, with its
principal place of business in Oak View, California;

WITNESSETH, That:

EXPLANATORY RECITALS

[1*] WHEREAS, pursuant to Federal Reclamation law, the United States constructed

Casitas Dam, hereinafter referred to as the Dam, and other appurtenant facilities, and acquired
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Contract No. 8-07-20-W1531

certain lands, and other property, all collectively referred to as the Ventura River Project, as set
forth in the report submitted to the Congress by the Secretary of the Interior entitled “Ventura
River Project, California, Feasibility Report” (House Document No. 222, 84th Congress, 1st
Session), and hereinafter referred to as “Project”; and

[2"] WHEREAS, the United States and Casitas entered into Contract
No. 14-06-200-5257 dated March 7, 1956, as amended, which provides, among other things, for
Casitas to repay the identified costs incurred by the United States in constructing the Project and
for Casitas to be responsible for the continued operation and maintenance of the Project; and

[3¥] WHEREAS, as a result of acquisition of new hydrologic data, new seismic data,
and changes in state-of-art criteria, the United States has determined that the failure of the Dam
due to a maximum credible earthquake, would cause extensive flood damage downstream,
potential loss of life, devastating impact to home and property, and would reduce the water
supply available for Project purposes; and

[4" WHEREAS, the United States has determined that the Dam and appurtenant
facilities must be modified pursuant to the SOD Act to preserve its structural integrity; and

[5" WHEREAS, the SOD Act authorizes the Secretary of the Interior, acting through
the Bureau of Reclamation, to perform the Modification Work, provided that fifteen percent of
the Modification Costs incurred to correct the safety problems, including any appropriate interest,
is reimbursed by Casitas to the United States; and

[6™ WHEREAS, the Modification Work has been completed and Casitas is willing to
fully repay its applicable share of the Modification Costs plus IDC, pursuant to the terms and

conditions set forth below;
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Contract No. 8-07-20-W1531

NOW, THEREFORE, in consideration of the above, it is mutually agreed by the
parties as follows:

DEFINITIONS

1. When used herein, unless otherwise distinctly expressed, or manifestly
incompatible with the intent of the parties as expressed in this Contract, the term:

@) “Actual Reimbursable Cost” shall mean the reimbursable portion,
identified in Exhibit “A” attached hereto, which may be modified from time to time without
amendment of this Contract, or 15 percent of the Modification Costs incurred in the modification
of structures under the Safety of Dams Act;

(b) “Contracting Officer” shall mean the Secretary of the Interior and/or
his/her duly authorized representative acting pursuant to this Contract or applicable Federal
Reclamation law or regulation;

(©) “Interest During Construction” or “IDC” shall mean the amount of annual
interest, identified in Exhibit “A” attached hereto, on the Municipal and Industrial Reimbursable
Cost expended between the date when funds were first disbursed for construction of the
Modification Work and the date the Municipal and Industrial Reimbursable Costs have been paid
in full to the United States and which amount is fully repayable by Casitas to the United States
pursuant to the SOD Act;

(d) “Irrigation Reimbursable Cost” shall mean fifty-seven and thirty-three
hundredths percent (57.33) percent of the Actual Reimbursable Cost allocation to Project

irrigation uses, identified in Exhibit “A” attached hereto, which may be modified from time to
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Contract No. 8-07-20-W1531

time without amendment of this Contract, and which amount is fully repayable by Casitas to the
United States pursuant to the SOD Act;

(e) “Modification Costs” shall mean the activities as described in Article 3
and identified in Exhibit “A” attached hereto, which may be modified from time to time without
amendment of this Contract, of which fifteen (15) percent is reimbursable, and constitutes all of
the costs, including costs of studies and investigations related to the Modification Work incurred
by the United States in the completion of the Modification Work, pursuant to the SOD Act;

U] “Modification Work” shall mean the corrective work performed by the
United States on the Dam and appurtenant facilities, pursuant to the SOD Act, as described in the
Technical Memorandum No. CA-8313-5 (TM CA-8313-5), dated May 1998, as Revised in
October 1998; the Final Environmental Assessment for Casitas Dam Seismic Modernization
Project, Safety of Dams Program, dated October 10, 1998; and, as further described in Article 3
herein;

(9) “Municipal and Industrial (M&I) Reimbursable Cost” shall mean forty-
two and sixty-seven hundredths (42.67) percent of the Actual Reimbursable Cost, identified in
Exhibit “A” attached hereto, which may be modified from time to time without amendment of
this Contract, allocated to Project M&I uses and which amount is fully repayable by Casitas to
the United States, pursuant to the SOD Act; and

(h) “Substantially Complete” shall mean February 1, 2002, which is the date
when the United States determined that a majority of the Modification Work had been

completed, and the Dam safety risk had been reduced to an acceptable level.
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TERM OF THE CONTRACT

2. This Contract shall become effective on the date first written above, and shall
remain in effect for a term of 50 years from February 1, 2002, the year in which the Modification
Work was determined to be Substantially Complete, or until Casitas has fully repaid the Actual
Reimbursable Costs plus IDC, owed to the United States, whichever occurs first.

RECLAMATION SAFETY OF DAMS ACT MODIFICATIONS

3. The United States has financed and performed all appropriate construction of the
Modification Work. The Modification Work included, but is not necessarily limited to, the
following activities:

1) Construction of an interim foundation dewatering system; and

2) Strengthening the foundation of the Dam; and

3) Constructing a berm on top of the treated foundation; and

4) Constructing protective filters and drains and reinforcement of the Dam
crest; and

(5) Installation and operation of an early warning system until the time the
Modification Work has been deemed to be Substantially Complete; and

(6) Environmental mitigation and monitoring and site restoration.

REPAYMENT OBLIGATION—TERMS OF REPAYMENT

4. @ Casitas shall be responsible for the full repayment to the United States of
the Actual Reimbursable Cost plus IDC as summarized on Exhibit “A”.
(b) Casitas has made an advance payment of $2,615,455.14 to the United

States. Of the advance payment, $2,239,065.08 has been credited to the M&I Reimbursable
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Costs and has reduced the outstanding M&I Reimbursable Costs and $376,390.06 has been
credited to the IDC and has reduced the outstanding IDC, all owed by Casitas to the United
States. Exhibit “A” identifies the remaining M&I Reimbursable Costs owed by Casitas and the
full repayment for this cost is due February 1, 2014, as identified on Exhibit “B-1".

(c) In addition to the M&I Reimbursable Cost, Casitas shall be responsible for
the full repayment to the United States of the Irrigation Reimbursable Cost identified in
Exhibit “A”, attached hereto, which may be modified from time to time without amendment of
this Contract, beginning February 1, 2014, in accordance with Exhibit “B”. Casitas shall make
annual payments to the United States for the Irrigation Reimbursable Cost on the dates and in the
amounts provided in Exhibit “B,” as may be updated as provided in subdivision (d) of Article 4.

(d) The Contracting Officer will perform an irrigation payment capacity study
to reevaluate Casitas’ irrigation ability-to-pay at five-year intervals, as shown in Exhibit “C”’.
These studies shall be conducted in accordance with the agreement entitled “Agreement Between
the Bureau of Reclamation and Casitas Municipal Water District Concerning Future Irrigation
Payment Capacity Studies by the Bureau of Reclamation”, as may be amended and/or
supplemented, as shown in Exhibit “D”. If, in the opinion of the Contracting Officer and in
consultation with Casitas, the updated irrigation payment capacity study indicates that Casitas
has an ability-to-pay greater than those annual payment amounts identified in Exhibit “B”, then,
Casitas shall pay that amount to the United States during the next five-year period, but in no year
shall Casitas pay less than the amount established in Exhibit “B”. Casitas and the Contracting
Officer shall consult on the updated irrigation payment capacity studies no later than one year

prior to the upcoming five-year period.
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(e) In the event Reclamation policy is modified to allow irrigation payment
capacity studies to be conducted at other than five-year intervals, Casitas may request that
Exhibit “C” be revised to conform to the modified policy.

()] At any time, Casitas may, at its sole expense, request Reclamation to
perform an updated irrigation payment capacity study in addition to those irrigation payment
capacity studies provided for in Exhibit “C”.

(0) Casitas reserves the right at any time to repay all or any portion of the
outstanding balance of the Irrigation Reimbursable Cost, without penalty.

(h)  The reimbursable portion of the final “Casitas Erosion Repair Project”
work to be performed on the Casitas Dam under Technical Memorandum No. CA-8313-5
(hereafter TM CA-8313-5) will be added to Exhibits “A”, “B”, and “B-1" when the work has
been completed. The completion of the “Casitas Erosion Repair Project” will be the final work
to be carried out under TM CA-8313-5 and this Contract.

TITLE TO REMAIN IN THE UNITED STATES

5. @ Title to the Madification Work shall be and remain in the name of the
United States unless otherwise provided by Congress, notwithstanding the full payment to the
United States, of Casitas’ repayment obligations under this Contract.
(b) The rights and obligations created hereby are supplementary to and do not
supersede or affect the rights and obligations under any prior contracts between the United States

and Casitas.
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CHARGES FOR DELINQUENT PAYMENTS

6. @) Casitas shall be subject to interest, administrative, and penalty charges on
delinquent payments. If a payment is not received by the due date, Casitas shall pay an interest
charge on the delinquent payment for each day the payment is delinquent beyond the due date. If
a payment becomes 60 days delinquent, Casitas shall pay, in addition to the interest charge, an
administrative charge to cover additional costs of billing and processing the delinquent payment.

If a payment is delinquent 90 days or more, Casitas shall pay, in addition to the interest and
administrative charges, a penalty charge for each day the payment is delinquent beyond the due
date, based on the remaining balance of the payment due at the rate of 6 percent per year. Casitas
shall also pay any fees incurred for debt collection services associated with a delinquent payment.

(b) The interest rate charged shall be the greater of either the rate prescribed
quarterly in the Federal Register by the Department of the Treasury for application to overdue
payments, or the interest rate of 0.5 percent per month. The interest rate charged will be
determined as of the due date and remain fixed for the duration of the delinquent period.

(© When a partial payment on a delinquent account is received, the amount
received shall be applied first to the penalty charges, second to the administrative charges, third
to the accrued interest, and finally to the overdue payment.

GENERAL OBLIGATION—BENEFITS CONDITIONED UPON PAYMENT

7. The obligation of Casitas to pay the United States as provided in this Contract is a
general obligation of Casitas notwithstanding the manner in which the obligation may be
distributed among the Casitas’ water users and notwithstanding the default of individual water
users in their obligations to Casitas.

CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS

8. The expenditure or advance of any money or the performance of any obligation of
the United States under this Contract shall be contingent upon appropriation or allotment of
funds. Absence of appropriation or allotment of funds shall not relieve Casitas from any
obligations under this Contract. No liability shall accrue to the United States in case funds are
not appropriated or allotted.

OFFICIALS NOT TO BENEFIT

9. No Member of or Delegate to the Congress, Resident Commissioner, or official of
Casitas shall benefit from this Contract other than as a water user or landowner in the same
manner as other water users or landowners.
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CHANGES IN CASITAS’ ORGANIZATION

10.  While this contract is in effect, no change may be made in Casitas’ organization,
by inclusion or exclusion of lands or by any other changes which may affect the respective rights,
obligations, privileges, and duties of either the United States or Casitas under this Contract
including, but not limited to, dissolution, consolidation, or merger, except upon the Contracting
Officer’s written consent.

ASSIGNMENT LIMITED—SUCCESSORS AND ASSIGNS OBLIGATED

11.  The provisions of this Contract shall apply to and bind the successors and assigns
of the parties hereto, but no assignment or transfer of this Contract or any right or interest therein
by either party shall be valid until approved in writing by the other party.

BOOKS, RECORDS, AND REPORTS

12.  Casitas shall establish and maintain accounts and other books and records
pertaining to administration of the terms and conditions of this Contract including Casitas’
financial transactions; water supply data; project operation, maintenance, and replacement logs;
project land and rights-of-way use agreements; the water users’ land-use (crop census), land-
ownership, land-leasing, and water use data; and other matters that the Contracting Officer may
require. Reports shall be furnished to the Contracting Officer in such form and on such date or
dates as the Contracting Officer may require. Subject to applicable Federal laws and regulations,
each party to this Contract shall have the right during office hours to examine and make copies of
the other party’s books and records relating to matters covered by this Contract.

EQUAL EMPLOYMENT OPPORTUNITY

13.  During the performance of this Contract, Casitas agrees as follows:

@ Casitas will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, disability, or national origin. Casitas will take
affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, disability, or national origin. Such
action shall include, but not be limited to the following: employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms
of compensation; and selection for training, including apprenticeship. Casitas agrees to post in
conspicuous places, available to employees and applicants for employment, notices to be
provided by the Contracting Officer setting forth the provisions of this nondiscrimination clause.

(b) Casitas will, in all solicitations or advertisements for employees placed by
or on behalf of Casitas, state that all qualified applicants will receive consideration for
employment without regard to race, color, religion, sex, disability, or national origin.
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(c) Casitas will send to each labor union or representative of workers with
which it has a collective bargaining agreement or other contract or understanding, a notice, to be
provided by the Contracting Officer, advising the labor union or workers’ representative of
Casitas’ commitments under Section 202 of Executive Order 11246 of September 24, 1965, and
shall post copies of the notice in conspicuous places available to employees and applicants for
employment.

(d) Casitas will comply with all provisions of Executive Order No. 11246 of
September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.

(e Casitas will furnish all information and reports required by Executive
Order 11246 of September 24, 1965, and by the rules, regulations, and orders of the Secretary of
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by the
Contracting Agency and the Secretary of Labor for purposes of investigation to ascertain
compliance with such rules, regulations, and orders.

U] In the event of Casitas’ noncompliance with the nondiscrimination clauses
of this contract or with any of such rules, regulations, or orders, this contract may be canceled,
terminated or suspended in whole or in part and Casitas may be declared ineligible for further
Government contracts in accordance with procedures authorized in Executive Order 11246 of
September 24, 1965, and such other sanctions may be imposed and remedies invoked as provided
in Executive Order 11246 of September 24, 1965 or by rule, regulation, or order of the Secretary
of Labor, or as otherwise provided by law.

(9) Casitas will include the provisions of paragraphs (a) through (g) in every
subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 of
September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor.
Casitas will take such action with respect to any subcontract or purchase order as may be directed
by the Secretary of Labor as a means of enforcing such provisions, including sanctions for
noncompliance: Provided, however, that in the event Casitas becomes involved in, or is
threatened with, litigation with a subcontractor or vendor as a result of such direction, Casitas
may request the United States to enter into such litigation to protect the interests of the United
States.

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

14. (a) Casitas shall comply with Title VI of the Civil Rights Act of 1964
(Pub. L. 88-352; 42 U.S.C. § 2000d), the Rehabilitation Act of 1973 (Pub. L. 93-112, Title V, as
amended; 29 U.S.C. § 791, et seq.), the Age Discrimination Act of 1975 (Pub. L. 94-135,
Title 111; 42 U.S.C. 8 6101, et seq.), Title 1l of the Americans with Disabilities Act of 1990

10
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(Pub. L. 101-336; 42 U.S.C. § 12131, et seq.) and any other applicable civil rights laws, and with
the applicable implementing regulations and any guidelines imposed by the U.S. Department of
the Interior and/or Bureau of Reclamation.

(b) These statutes prohibit any person in the United States from being
excluded from participation in, being denied the benefits of, or being otherwise subjected to
discrimination under any program or activity receiving financial assistance from the Bureau of
Reclamation on the grounds of race, color, national origin, disability, or age. By executing this
contract, Casitas agrees to immediately take any measures necessary to implement this
obligation, including permitting officials of the United States to inspect premises, programs, and
documents.

(© Casitas makes this agreement in consideration of and for the purpose of
obtaining any and all Federal grants, loans, contracts, property discounts, or other Federal
financial assistance extended after the date hereof to Casitas by the Bureau of Reclamation,
including installment payments after such date on account of arrangements for Federal financial
assistance which were approved before such date. Casitas recognizes and agrees that such
Federal assistance will be extended in reliance on the representations and agreements made in
this article and that the United States reserves the right to seek judicial enforcement thereof.

(d) Complaints of discrimination against Casitas shall be investigated by the
Contracting Officer’s Office of Civil Rights.

MEDIUM FOR TRANSMITTING PAYMENTS

15.  (a) All payments from Casitas to the United States under this Contract shall
be by the medium requested by the United States on or before the date payment is due. The
required method of payment may include checks, wire transfers, or other types of payment
specified by the United States.

(b) Upon execution of the contract, Casitas shall furnish the Contracting
Officer with Casitas’ taxpayer identification number (TIN). The purpose for requiring the
Casitas’ TIN is for collecting and reporting any delinquent amounts arising out of Casitas’
relationship with the United States.

ADMINISTRATION OF FEDERAL PROJECT LANDS

16.  The lands and interests in lands acquired, withdrawn, or reserved and needed by
the United States for the purposes of care, operation, and maintenance of the Modification Works
for the Ventura River Project works may be used by Casitas for such purposes. Casitas shall
ensure that no unauthorized encroachment occurs on Federal project lands and rights-of-way.
Casitas does not have the authority to issue any land-use agreement or grant that conveys an
interest in Federal real property, nor to lease or dispose of any interest of the United States.

11
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NOTICES

17.  Any notice, demand, or request authorized or required by this Contract shall be
deemed to have been given, on behalf of Casitas, when mailed, postage prepaid, or delivered to
the Regional Director, Mid-Pacific Region, Bureau of Reclamation, 2800 Cottage Way,
Sacramento, California 95825-1898, and on behalf of the United States, when mailed, postage
prepaid, or delivered to the General Manager, Casitas Municipal Water District, Post Office Box
37 (1055 Ventura Avenue), Oak View, California 93022. The designation of the addressee or the
address may be changed by notice given in the same manner as provided in this Article for other
notices.

CONFIRMATION OF CONTRACT

18.  Promptly after the execution of this contract, Casitas shall provide to the
Contracting Officer a certified copy of a final decree of a court of competent jurisdiction in the
State of California, confirming the proceedings on the part of Casitas for the authorization of the
execution of this Contract. This Contract shall not be binding on the United States until such
final decree has been secured.

CONTRACT DRAFTING CONSIDERATIONS

19.  This Contract has been, negotiated and reviewed by the parties hereto, each of
whom is sophisticated in the matters to which this Contract pertains. Articles 6 through 19 of
this Contract have been drafted, negotiated, and reviewed by the parties, and no one party shall
be considered to have drafted the stated articles.

12



310

311

312

313
314
315

316

317
318
319
320

321
322
323

Contract No. 8-07-20-W1531

IN WITNESS WHEREOQF, the parties hereto have signed their names the day and

year first above written.

(SEAL)

Attest:

By:

Secretary, Board of Directors

UNITED STATES OF AMERICA

By:

Regional Director, Mid-Pacific Region
Bureau of Reclamation

CASITAS MUNICIPAL WATER DISTRICT

By:

President, Board of Directors

13



EXHIBIT A

CASITAS DAM AND RESERVOIR

VENTURA PROJECT

Contract No. 8-07-20-W1531

SAFETY OF DAMS MODIFICATION WORK — SUMMARY OF COSTS

Safety of Dams (SOD) Modification Costs:
Casitas Berm Drainage Modification Costs:
Total Safety of Dams Modification Costs:

15% of Safety of Dams Modification Costs:
15% of Casitas Berm Drainage Modification Costs:
Total Actual Reimbursable SOD Costs:

Total Actual Reimbursable SOD Cost allocated to:
Irrigation — 57.33% - SOD Modification Costs
Irrigation — 57.33% - Casitas Berm Drainage Costs
Municipal and Industrial (M&I) — 42.67% - SOD Costs
Municipal and Industrial (M&I) — 42.67% - Berm Cost
Total SOD Cost Allocated to Irrigation and M&l

Reimbursable Costs Payable to Reclamation:
Irrigation:
SOD Mod Costs
Casitas Berm Drainage Mod Costs
Total SOD Reimbursable Cost — Irrigation

ME&lI:
SOD Mod Costs
Casitas Berm Drainage Mod Cost
Total SOD Reimbursable Cost — M&l

Total SOD Reimbursable Costs — Irrigation and M&l

Interest During Construction (IDC) on M&I cost (May 30, 2012)
Total SOD Reimbursable Costs including IDC

Payments made as of 12/31/2013:
Payments: Applied to M&I Reimbursable Cost
Applied to IDC Cost
Total Payment

$34,982,658.91
$__ 41,449.46
$35,024,108.37

$ 5,247,398.84
$ 621742
$ 5.253,616.26

$ 3,008,333.76
$ 3,564.45
$ 2,239,065.08
$ 2,652.97
$ 5,253,616.26

$ 3,008,333.76
$ 3,564.45
$ 3,011,898.21

$ 2,239,065.08
$ 2,652.97
$ 2,241,718.05

$ 5,253,616.26

$ 376,390.06
$ 5,630,006.32

$ 2,239,065.08
$ 376,390.06
$ 2,615,455.14

Balance due to Reclamation (See Exhibit B and B-1) as of 12/31/13:

Irrigation (Exhibit B)
M&I (Exhibit B-1)
Total SOD Reimbursable Cost due Reclamation as of 12/31/13

$ 3,011,898.21
$ 2,652.97
$ 3,014,551.18
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EXHIBIT B

Total SOD Reimbursable Cost — Irrigation Annual Payment Schedule

February 1, 2014 $77,228.16 February 1, 2034 $77,228.16
February 1, 2015 77,228.16 February 1, 2035 77,228.16
February 1, 2016 77,228.16 February 1, 2036 77,228.16
February 1, 2017 77,228.16 February 1, 2037 77,228.16
February 1, 2018 77,228.16 February 1, 2038 77,228.16
February 1, 2019 77,228.16 February 1, 2039 77,228.16
February 1, 2020 77,228.16 February 1, 2040 77,228.16
February 1, 2021 77,228.16 February 1, 2041 77,228.16
February 1, 2022 77,228.16 February 1, 2042 77,228.16
February 1, 2023 77,228.16 February 1, 2043 77,228.16
February 1, 2024 77,228.16 February 1, 2044 77,228.16
February 1, 2025 77,228.16 February 1, 2045 77,228.16
February 1, 2026 77,228.16 February 1, 2046 77,228.16
February 1, 2027 77,228.16 February 1, 2047 77,228.16
February 1, 2028 77,228.16 February 1, 2048 77,228.16
February 1, 2029 77,228.16 February 1, 2049 77,228.16
February 1, 2030 77,228.16 February 1, 2050 77,228.16
February 1, 2031 77,228.16 February 1, 2051 77,228.16
February 1, 2032 77,228.16 February 1, 2052 77,228.13
February 1, 2033 77,228.16

The above table reflects the annual repayment amount due against the Total Irrigation
Reimbursable Cost of $3,011,898.21 over 39 years. Thirty-nine (39) years is the remaining life
of the 50 year payout from the date that this SOD project was deemed to be substantially
complete on February 1, 2002.



Contract No. 8-07-20-W1531

EXHIBIT B-1
Total SOD Reimbursable Cost - M&I Annual Payment Schedule

February 1, 2014 $2,652.97*

* This amount is subject to interest.



Contract No. 8-07-20-W1531

EXHIBIT C
FIVE-YEAR IRRIGATION PAYMENT CAPACITY STUDY SCHEDULE

Five-Year Irrigation Payment Capacity Study To Be Completed By The Following Dates:

February 1, 2015
February 1, 2020
February 1, 2025
February 1, 2030
February 1, 2035
February 1, 2040
February 1, 2045
February 1, 2050



Contract No. 8-07-20-W1531

EXHIBIT D

Agreement Between the Bureau of Reclamation and the Casitas Municipal Water District
Concerning Future Irrigation Payment Capacity Studies by the Bureau of Reclamation.























